

Nile Egypt Labs

Website Rebuild & Content Management System — Quotation

Commercial quotation prepared for the proposed website rebuild

PROPOSED PROJECT VALUE

65,000 EGP

Project Objective

- Rebuild the public Nile Egypt Labs website with a modern responsive experience aligned visually with the existing Results Portal palette/theme.
- Introduce a secure admin dashboard for ongoing content management.
- Provide structured sections for offers, YouTube videos, laboratory devices/equipment and all branches, with a clear Head Office/Main Branch designation.
- Provide a direct WhatsApp Business contact experience with a client-approved predefined message.
- Provide a clear Online Results link to the existing Results Portal.

1. Scope of Work

Area	Included Work
UI/UX & Design	Modern responsive UI, mobile/tablet/desktop layouts, visual language aligned with Results Portal palette/theme, reusable components and RTL-ready structure.
Public Website	Home, About, Services/Tests, Branches, Head Office/Main Branch presentation, Offers, Videos, Devices/Equipment, Contact, Online Results, Privacy and agreed supporting pages.
Admin Dashboard	Secure admin login and dashboard for managing offers, videos, devices/equipment, branch data and agreed website content.
Offers	Create, edit, publish/unpublish, schedule/validity dates, images and ordering.

Area	Included Work
YouTube Videos	Add YouTube video URLs/IDs, titles/descriptions, publish status and display order; videos are embedded from YouTube rather than stored on the website server.
Devices/Equipment	Add new laboratory devices/equipment, images, descriptions and optional related YouTube videos; publish/unpublish and ordering.
Branches	Support multiple sub-branches and identify/designate the Head Office/Main Branch clearly.
WhatsApp Business	Contact CTA opens the client's WhatsApp Business number with a predefined message approved by the client.
Online Results	Prominent link/CTA to the existing results portal. The results application itself remains separate.
Security & Quality	HTTPS, security headers, server-side validation, secure admin authorization, rate limiting where appropriate, responsive/browser testing and production deployment.
SEO & Analytics	Basic technical SEO, metadata, sitemap/robots configuration and basic analytics setup, subject to access/credentials supplied by client.

2. Technical Stack

Layer	Technology
Frontend	Next.js + React + TypeScript + Tailwind CSS + reusable UI components + RTL support
Application/API	Next.js server-side capabilities/API routes or Server Actions + Zod validation
Authentication	Supabase Auth + protected admin routes + server-side authorization
Database	Supabase PostgreSQL
Media Storage	Supabase Storage for website images/media
Video	YouTube embeds / Video IDs
Deployment	GitHub + CI/CD + Vercel
Monitoring	Error monitoring and basic analytics
Security	HTTPS/TLS, HSTS, CSP and other security headers, secure sessions, validation, rate limiting and dependency hygiene

3. Delivery Estimate

Estimated Timeline
• Approximately 5 weeks from project kickoff, assuming timely delivery of content, branding assets, branch information, YouTube links and approvals.
• Timeline may change if the client requests material scope changes or delays required content/credentials/approvals.

4. Commercial Terms

Item	Amount
Project Price	65,000 EGP
Payment 1 — Kickoff	30% = 19,500 EGP
Payment 2 — Functional Staging	40% = 26,000 EGP
Payment 3 — Final Delivery	30% = 19,500 EGP

5. Explicit Exclusions

Separate / Not Included in This Quotation

- Rebuilding or modifying the existing patient-results portal.
- Penetration testing or security audit of the patient-results portal.
- Changes to the portal's authentication, patient records, API or internal database.
- Third-party subscription fees, domain fees, hosting fees, paid APIs, WhatsApp Business provider fees or other external service charges.
- Professional copywriting, translation, photography or video production unless separately agreed.
- Large-scale content entry beyond the agreed initial setup.
- Future features or pages not listed in this quotation.

6. Client Responsibilities

Required from Client

- Logo, brand assets and approval of the Results Portal color/theme reference.
- Final website text/content and approved images.
- Complete list of branches and clear identification of the Head Office/Main Branch.
- YouTube channel/video links and permission to embed them.
- New device/equipment information and media.
- WhatsApp Business number and exact predefined message.
- Domain/hosting/third-party account access where required.
- Timely review and approval of designs and staging builds.

7. Change Requests

Scope Control

- The quotation covers the features explicitly listed above.
- Material changes or additional modules after approval will be estimated separately before implementation.
- Minor visual adjustments within the approved design direction are included during the design/staging phase.

8. Results Portal Boundary

Important

- The Online Results experience is an integration/link from the new public website to the existing results portal.
- Because the existing audit identifies the results portal as the patient-data/PHI surface, any work on that system must be separately scoped and authorized.

Quotation validity: 14 days from the quotation date. Final commercial agreement should confirm exact page count, content-entry volume, hosting arrangements and any bilingual-content requirements before kickoff.
Recommended project title: Nile Egypt Labs — Modern Website & Content Management System